UNIVERSITY OF NIGERIA
NSUKKA NIGERIA

Physical Planning Unit

Office of the Vice-Chancellor

MEMORANDUM

To: **Vice Chancellor**	***From:*** **Physical Planning Unit**
Ref. No: **VC/PPU/R.1**	***Date:*** **October 27, 2023**

SUBJECT:
PAPER PRESENTED TO THE VICE CHANCELLOR ON THE PROPOSED PROCUREMENT AND INSTALLATION OF SUB-SYSTEM COMPONENTS FOR PV MINI-GRID TO ACE-SPED CENTRE, UNIVERSITY OF NIGERIA NSUKKA CAMPUS

The Vice Chancellors minutes on the above subject matter refers.

1.00 PURPOSE:
Disposal Actions in regard to: The Procurement and Installation of Sub-system components for the PV Mini-grid to ACE-SPED Centre, University of Nigeria Nsukka Campus.

Three contractors submitted quotation for the Procurement and Installation of Sub-system components for the PV Mini-grid.

2.00 PROJECTS LIST/CATEGORIZATION:

S/N	NAME	BUDGET	SOURCE	REMARKS
1	The Procurement and Installation of Sub-system components for the PV Mini-grid to ACE-SPED Centre, University of Nigeria Nsukka Campus	₦21,895,500.00	ACE-SPEED funds	New

3.00 TENDER ACTIONS TAKEN:

3.1.1 The Three Contractors submitted quotations as follows
(i) **Table 1**: **Tender received**

S/N	Names of Contractors	Tender Amount	Completion Period (wks)
1	Phidonax Nigeria Limited	₦ 22,837,945.00	4
2	Chimat Engineering and Technical Support Ltd	₦ 23,447,040.00	4
3	Faxco Nigeria Ltd	₦ 21,612,445.00	3

4.0 Table 2: The tender analysis

S/N	Name of Contractors	Tender Amount ₦	Corrected Tender Amount ₦	Arithmetical Error ₦	% Error
1	Phidonax Nigeria Limited	₦ 22,837,945.00	₦ 22,837,945.00	Nil	Nil
2	Chimat Engineering and Technical Support Ltd	₦ 23,447,040.00	₦ 23,447,040.00	Nil	Nil
3	Faxco Nigeria Ltd	₦ 21,612,445.00	₦ 21,612,445.00	Nil	Nil

TABLE IV: COMPARISON OF KEY SELECTED ENGINEERING WORKS

Key item of Electrical Work	Unit	Phidonax Nigeria Limited	Chimat Engineering and Technical Support Ltd	Faxco Nigeria Ltd
Solar batteries park 2,600 Ah-120v 200Ah i-power battery	No	255,000.00	260,000.00	250,000.00
On/off grid inverter 15kw-3 phase 120v dc/415 vac 15KVA 3-phase kertel inverter	NO	4,180,000.00	4,250,000.00	4,150,000.00
Ground or roof mounted solar PV Field 280w felicity solar pv	No	135,000.00	155,000.00	125,000.00
DC to AC Inverter 2KVA, 12 V/230V Felicity inverter	No	774,000.00	644,000.00	774,000.00
10mm square panel cable	No	3,000.00	6,700.00	6,700.00
16 battery capacity battery rack	No	250,000.00	270,000.00	250,000.00

This has been examined, all the submissions made by the contractors recorded no arithmetical error as shown in table 2 above. The tenders are competitive, the tender figure of ₦21,612,445.00 by Faxco Nigeria Ltd seems attractive and therefore recommended for further consideration

5.0 RECOMMENDED TENDERS FOR AWARD:

In view of the above analysis, Faxco Nigeria Ltd with a tender figure of ₦21,612,445.00 (Twenty One Million, Six Hundred and Twelve Thousand, Four Hundred and Fourty Five Naira) is therefore recommended for consideration for the award

6.0 ACTION SOUGHT:

The Vice Chancellor is please requested to consider the above recommendation and approve on behalf of tenders board that **Faxco Nigeria Limited** execute the works at the cost of **₦21,612,445.00 (Twenty One Million, Six Hundred and Twelve Thousand, Four Hundred and Fourty Five Naira)**

The Completion period of **Three (3)** weeks

QS. Dr. Ekwelem O.C
Director Physical Planning

PAPER PRESENTED TO THE 32ND TENDERS BOARD MEETING OF THURSDAY, NOVEMBER 9TH, 2023 BY 10AM AT THE VICE CHANCELLOR'S CONFERENCE ROOM, FOR CONSIDERATION AND APPROVAL OF SOME PROJECTS FOR THE UNIVERSITY OF NIGERIA , NSUKKA.

The University's Administration has continued to carry out various projects and activities that will place the University in the forefront of research and learning in the technologically driven globalized world of today.

The Tenders Board is please invited to consider these projects presented in the table below and grant the required approvals as recommended. Details of the projects are as shown in the attachments as referred to in the table.

S/ NO	PROJECT/ITEM DESCRIPTION	ACTION REQUIRED	RECOMMENDATION TO THE BOARD	ATTACHMENT
	PROJECTS WHICH SHALL BE FUNDED THROUGH ACE-SPED FUND			
1	Proposed Supply and Installation of Laboratory equipment for FTIR Spectrometer with ATR and ATR Library – (Lot1)	That the Contract for the Proposed Supply and Installation of Laboratory Equipment for FTIR Spectrometer with ATR and ATR Library – (Lot1) to ACE-SPED, University Of Nigeria Nsukka be awarded to **Messrs Katchey Company Limited** at the cost of **$94,570.85** and a completion period of 2 **Week**	That Approval be granted for the Award of the Contract	A Approved
2	Proposed Supply and Installation of Laboratory equipment for Energy dispersive Spectroscopy – (Lot2)	That the Contract for the Proposed supply and Installation of Laboratory Equipment for Energy dispersive Spectroscopy – (Lot2) to ACE-SPED, University Of Nigeria Nsukka be awarded to **Messrs Katchey Company Limited** at the cost of **$126,945.51** and a completion period of 2 **Week**	That Approval be granted for the Award of the Contract	B Approved
3	Proposed Supply and Installation of Laboratory equipment for Back Scattered Electrons analytical equipment – (Lot3)	That the Contract for the Proposed supply and Installation of Laboratory Equipment for Back Scattered Electrons analytical equipment – (Lot3) to ACE-SPED, University Of Nigeria Nsukka be awarded to **Messrs Leeisa Inc** at the cost of **$128,391.71** and a completion period of 3 **Week**	That Approval be granted for the Award of the Contract	C Approved
4	Proposed Supply and Installation of Laboratory equipment for Scanning Electron Microscopy – (Lot4)	That the Contract for the Proposed Supply and Installation of Laboratory Equipment for Scanning Electron Microscopy – (Lot4) to ACE-SPED, University Of Nigeria Nsukka be awarded to **Messrs Leeisa Inc** at the cost of **$122,207.98** and a completion period of 3 **Week**	That Approval be granted for the Award of the Contract	D Approved
5	Proposed Supply and Installation	That the Contract for the Proposed	That Approval be	E

	of Omnic Specttra Material Characterization Equipment – (Lot5)	Supply and Installation of Omnic Specttra Material Characterization Equipment – (Lot5) to ACE-SPED, University Of Nigeria Nsukka be awarded to **Messrs Katchey Company Limited** at the cost of **$93,121.03** and a completion period of 2 **Week**	granted for the Award of the Contract	Approved
6	The Procurement and Installation of Sub-system components for the PV Mini-grid to ACE-SPED Centre, University of Nigeria Nsukka Campus	That the Contract t for the Procurement and Installation of Sub-system components for the PV Mini-grid to ACE-SPED Centre Faxco Nigeria Ltd awarded to **Messrs Faxco Nigeria Limited** at the cost of **N21,612,445.00** be Ratified	That approval be granted for the ratification of the contract for the supply	F Approved
	PROJECTS WHICH FUNDS SHALL BE DRAWN FROM INTERNALLY GENERATED REVENUE (IGR) OF THE UNIVERSITY			

UNIVERSITY OF NIGERIA
OFFICE OF THE REGISTRAR
Registrar: Dr. Mrs. Celine Ngozi Nnebedum, FIIA, FCAI, MAIEA, MAUA(UK)
PHONE:(+234) 7036280464
Email: ngozi.nnebedum@unn.edu.n

Our Ref.: UN/RC.270(D)

November 13, 2023

The Managing Director,
Messrs Paxco Nigeria Limited,
No. 12 Kumba Street,
Wuse Zone 2,
Abuja.

Dear Sir,

AWARD OF CONTRACT FOR SUPPLY AND INSTALLATION OF SUB-SYSTEM COMPONENTS FOR THE PV MINI-GRID TO ACE-SPED CENTRE, UNIVERSITY OF NIGERIA, NSUKKA CAMPUS

With reference to your tender for the above contract, I write to inform you that approval has been given to award you contract for Supply and Installation of Sub-System Components for the PV Mini-Grid to ACE-SPED Centre, University of Nigeria, Nsukka Campus, at a total contract sum of N21,612,445.00 (Twenty-one Million, Six Hundred and Twelve Thousand, Four Hundred and Forty-five Naira). only, with a completion period of 2 (two) weeks. The contract is hereby so awarded.

A mobilization fee of 30% of the contract sum will be paid to you to enable you embark on the contract. Subsequent payment shall be made to you based on valuation of work done, which will be certified by the Director, Physical Planning, and other relevant functionaries of the University. You should please note that the essence of the mobilization fee is to reduce to the barest minimum the likely effects of fluctuations on the contract. The University will not entertain any request for variation.

Please note that the advance payment of 30% of the contract sum shall be covered by an Advance Payment Guarantee (APG) or Performance Bond from any reputable Bank or Insurance Company.

If this offer is acceptable to you, you should indicate so in writing to the undersigned, copying the Vice-Chancellor, Deputy Vice-Chancellor (Administration), the Bursar and the Director, Physical Planning, of this University. Thereafter, you should contact the Director, Physical Planning, for the technical details of the contract.

Yours faithfully,

Dr. Mrs. C.N. Nnebedum, *FIIA, FCAI, MAIEA, MAUA (UK)*
Registrar

NIGERIA LIMITED

Engineering Design. Construction. Project Managtement

RC 1100232

November 13th, 2023.

The Registrar,

University of Nigeria,

Nsukka.

Sir,

RE: AWARD OF CONTRACT FOR SUPPLY AND INSTALLATION OF STEM COMPONENTS FOR THE PV MINI-GRID TO ACE-SPED ENTRE, UNIVERSITY OF NIGERIA, NSUKKA CAMPUS

We hereby write to confirm the interest and acceptance of the contract awarded to us.

We look forward to executing the project in compliance with all stipulated standards as stated in the Bill of Quantities and hope to deliver promptly with the awarded contract delivery period timeline.

Thanks

Yours Faithfully,

Faxco Nig. Limited

CC;
The Vice Chancellor
The Deputy Vice Chancellor (ACAD)
The Bursar
The Director Physical Planning Unit
University of Nigeria Nsukka

Directors: **Nwoko Chinwe Abel, Okogbue Onyinye Francisca, Engr. John Ukwueze (Nig)**
Address: Head Office: No. 67 Hadejia Road, Kano
Phone: 08034537229, 08037521312 ***E-mail:*** faxconig@gmail.com

ACE-SPED CENTRE

INDEPENDENT SOLAR SUPPLY FOR ACE-SPED OFFICE & SOLAR PV CONTROL INSTRUMENTATION SAFETY MODULE

AT

UNIVERSITY OF NIGERIA NSUKKA CAMPUS

BILL OF QUANTITIES

DECEMBER, 2023.

PROCUREMENT AND INSTALLATION OF SUB-SYSTEM COMPONENTS FOR PV MINI-GRID

S/N	DESCRIPTION	QTY	UNIT	RATE	AMOUNT
	Bill No 1				
A	Solar batteries park 2,600 Ah-120 V, 200 Ah i-power battery	20	No	250,000	5,000,000
B	On/Off Grid Inverter 15kW-3 phase 120 V dc/415 Vac 15 KVA 3-phase Kartel Inverter	1	No	4,150,000	4,150,000
	Total to General Summary				**9,150,000.00**

S/N	DESCRIPTION	QTY	UNIT	RATE	AMOUNT
	Bill No 2				
A	Ground or roof mounted Solar PV Field 280 W Felicity solar PV	8	No	125,000	1,000,000
B	Solar batteries park 220 Ah-48 V minimum 220 Ah Luminous battery	8	No	250,000	2,000,000
C	DC to AC Inverter 2 KVA, 12 V/230 V Felicity inverter	4	No	744,000	2,976,000
D	PWM Charge Controller, 12V/24V, 20A Charge controller	4	No	77,000	308,000
E	DC CB 4 minimum 100 A DC CB	4	No	25,000	100,000
F	DC Fuse	4	No	1,250	5,000
G	12V 5W DC Light	4	No	2,400	9,600
H	230V AC Light	12	No	700	8,400
J	10mm square Panel Cable	100	No	3,000	300,000
K	16mm square, 110 yards PV flex wire	110	No	6,700	737,000
L	35mm square Battery cable	22	No	7,300	160,600
M	16 battery capacity battery rack	1	No	250,000	250,000
	Total to General Summary				**7,854,600.00**

PROCUREMENT AND INSTALLATION OF SUB-SYSTEM COMPONENTS FOR PV MINI-GRID

	SUMMARY				
	Bill No 1				9,150,000.00
	Bill No 2				7,854,600.00
	INSTALLATION COST				2,500,000.00
	LOGISTICS				600,000.00
	TOTAL				**20,104,600.00**
	ADD 7.5 %VAT				1,507,845.00
	PROCUREMENT AND INSTALLATION OF SUB-SYSTEM COMPONENTS FOR PV MINI-GRID				**21,612,445.00**

UNIVERSITY OF NIGERIA
NSUKKA NIGERIA

Physical Planning Unit

Office of the Vice-Chancellor

MEMORANDUM

To: **Vice Chancellor**	***From:*** **Physical Planning Unit**
Ref. No: **VC/PPU/R.1**	***Date:*** **December 18, 2023**

SUBJECT:
PAPER PRESENTED TO THE VICE CHANCELLOR ON THE PROPOSED INDEPENDENT SOLAR SUPPLY FOR ACE-SPED OFFICE AND SOLAR CONTROL INSTRUMENTATION SAFETY MODULE, UNIVERSITY OF NIGERIA NSUKKA CAMPUS

The Vice Chancellors minutes on the above subject matter refers.

1.00 PURPOSE:

Disposal Actions in regard to: The Proposed Independent solar supply for ace-sped office and solar control instrumentation safety module, Universty of Nigeria Nsukka Campus.

Three contractors submitted quotation for the Procurement and Installation of the Independent solar and solar Control Instrumentation safety module.

2.00 PROJECTS LIST/CATEGORIZATION:

S/N	NAME	BUDGET	SOURCE	REMARKS
1	The Proposed Independent solar supply for ace-sped office and solar control instrumentation safety module, Universty of Nigeria Nsukka Campus.	₦18,595,500.00	ACE-SPEED funds	New

3.00 TENDER ACTIONS TAKEN:

3.1.1 The Three Contractors submitted quotations as follows

(i) **Table 1: Tender received**

S/N	Names of Contractors	Tender Amount	Completion Period (wks)
1	Phidonax Nigeria Limited	₦ 18,592,490.50	3
2	Chimat Engineering and Technical Support Ltd	₦ 19,126,120.50	4
3	Faxco Nigeria Ltd	₦ 17,197,355.50	2

4.0 Table 2: The tender analysis

S/N	Name of Contractors	Tender Amount ₦	Corrected Tender Amount ₦	Arithmetical Error ₦	% Error
1	Phidonax Nigeria Limited	₦ 18,592,490.50	₦ 18,592,490.50	Nil	Nil
2	Chimat Engineering and Technical Support Ltd	₦ 19,126,120.50	₦ 19,126,120.50	Nil	Nil
3	Faxco Nigeria Ltd	₦ 17,197,355.50	₦ 17,197,355.50	Nil	Nil

TABLE IV: COMPARISON OF KEY SELECTED SUPPLY ITEMS

Key item of Electrical Work	Unit	Phidonax Nigeria Limited	Chimat Engineering and Technical Support Ltd	Faxco Nigeria Ltd
Solar panels 350w	No	170,500.00	186,500.00	166,400.00
MPPT Charge controller 30A	NO	155,500.00	170,000.00	136,500.00
Rolls of 1.5mm flexible cable 4-cores	No	188,500.00	199,000.00	188,500.00
2KVA Inverters	No	494,000.00	494,000.00	494,000.00
200AH Deep cycle batteries	No	331,500.00	331,500.00	331,500.00
PV Control instrumentation absolute safety module	No	7,995,000.00	7,925,000.00	6,890,000.00
Logistics	sum	1,225,940.00	1,525,494.00	1,187,940.00

This has been examined, all the submissions made by the contractors recorded no arithmetical error as shown in table 2 above. The tenders are competitive, the tender figure of ₦17,197,355.50 by Faxco Nigeria Ltd seems attractive and therefore recommended for further consideration

5.0 RECOMMENDED TENDERS FOR AWARD:

In view of the above analysis, Faxco Nigeria Ltd with a tender figure of ₦17,197,355.50 (Seventeen Million, One Hundred and Ninety Seven Thousand, Three Hundred and Fifty Five Naira, Fifty Kobo) is therefore recommended for consideration for the award

6.0 ACTION SOUGHT:

The Vice Chancellor is please requested to consider the above recommendation and present to tenders board that **Faxco Nigeria Limited** execute the works at the cost of **₦17,197,355.50 (Seventeen Million, One Hundred and Ninety Seven Thousand, Three Hundred and Fifty Five Naira, Fifty Kobo)**

The Completion period of **Two (2)** weeks

QS. Dr. Ekwelem O.C
Director Physical Planning

UNIVERSITY OF NIGERIA
OFFICE OF THE REGISTRAR

Registrar: Dr. Mrs. Celine Ngozi Nnebedum, *FIIA, FCAI, MAIEA, MAUA(UK)*

PHONE:(+234) 7036280464
Email: ngozi.nnebedum@unn.edu.n

Our Ref.: UN/RC.270(D)

December 19, 2023

The Managing Director,
Messrs Faxco Nigeria Ltd.,
No. 12 Kumba Street, Wuse Zone 2,
Abuja.

Dear Sir,

AWARD OF CONTRACT FOR SUPPLY AND INSTALLATION OF INDEPENDENT SOLAR SUPPLY FOR ACE-SPED OFFICE & SOLAR PV CONTROL INSTRUMENTATION SAFETY MODULE TO ACE-SPED CENTRE, UNIVERSITY OF NIGERIA, NSUKKA CAMPUS

With reference to your tender for the above contract, I write to inform you that approval has been given to award you contract for Supply and Installation of Independent Solar Supply for ACE-SPED Office & Solar PV Control Instrumentation Safety Module to ACE-SPED Centre, University of Nigeria, Nsukka, in the sum of N17,197,355.50 (Seventeen Million, One Hundred and Ninety-seven Thousand, Three Hundred and Fifty-five Naira, Fifty Kobo). The contract is hereby so awarded.

If this offer is acceptable to you, you should indicate so in writing to the undersigned, copying the Vice-Chancellor, Deputy Vice-Chancellor (Administration), the Bursar and the Director, Physical Planning, of this University. Thereafter, you should contact the Director, Physical Planning, for the contract details.

Yours faithfully,

Dr. Mrs. C.N. Nnebedum, *FIIA, FCAI, MAIEA, MAUA (UK)*
Registrar

NIGERIA LIMITED

Engineering Design, Construction, Project Managtement

RC 1100232

Our Ref: UN/RC.270(D)

December 19th, 2023.

The Registrar,
University of Nigeria,
Nsukka.

Dear Sir,

RE: AWARD OF CONTRACT FOR SUPPLY AND INSTALLATION OF INDEPENDENCE SOLAR SUPPLY FOR ACE-SPED OFFICE & SOLAR PV CONTROL INSTRUMENTATION SAFETY MODULE TO ACE-SPED CENTRE, UNIVERSITY OF NIGERIA, NSUKKA CAMPUS

We hereby write to confirm the interest and acceptance of the contract awarded to us.

We look forward to executing the project in compliance with all stipulated standards as stated in the Bill of Quantities and hope to deliver promptly with the awarded contract delivery period timeline.

Thanks.

Yours Faithfully,

Faxco Nig. Limited

CC;
The Vice Chancellor
The Deputy Vice Chancellor (ACAD)
The Bursar
The Director Physical Planning Unit
University of Nigeria, Nsukka

Directors: **Nwoko Chinwe Abel, Okogbue Onyinye Francisca, Engr. John Ukwueze (Nig)**
Address: Head Office: No. 67 Hadejia Road, Kano
Phone: 08034537229, 08037521312 ***E-mail:*** faxconig@gmail.com

PAPER PRESENTED TO THE 33RD TENDERS BOARD MEETING OF TUESDAY, DECEMBER 19TH, 2023 BY 11AM AT THE VICE CHANCELLOR'S CONFERENCE ROOM, FOR CONSIDERATION AND APPROVAL OF SOME PROJECTS FOR THE UNIVERSITY OF NIGERIA , NSUKKA.

The University's Administration has continued to carry out various projects and activities that will place the University in the forefront of research and learning in the technologically driven globalized world of today.

The Tenders Board is please invited to consider these projects presented in the table below and grant the required approvals as recommended. Details of the projects are as shown in the attachments as referred to in the table.

S/ NO	PROJECT/ITEM DESCRIPTION	ACTION REQUIRED	RECOMMENDATION TO THE BOARD	ATTACHMENT
A	**YEAR 2023 NORMAL TETFUND CAPITAL PROJECT**			
1	Proposed Construction of the Department of mass Communication Building at Nsukka Campus	That the Contract for the Proposed Construction of the Department of mass Communication Building at Nsukka Campus be awarded to **Messrs Bethiyke Nigeria Limited** at the cost of **₦ 458,132,281.50** and a completion period of **48 Weeks**	That approval be granted for the Award of the Contract	A APPROVED
B	**YEAR 2020/2021/2022 (MERGED) TETFUND ENTREPRENURSHIP INTERVENTION PROJECT**			
1	Proposed Procurement, Installation, Testing and commissioning of Cosmetology/Cleaning Laboratory and Digital Multimedia Equipment at Nsukka Campus.	That the Contract for Proposed Procurement, Installation, Testing and commissioning of Cosmetology/Cleaning Laboratory and Digital Multimedia Equipment at Nsukka Campus be awarded to **Messrs Systemtech Services Limited** at the cost of **₦33,605,274.00** and a completion period of 3 **Weeks**	That approval be granted for the Award of the Contract	B APPROVED
C	**PROJECTS WHICH SHALL BE FUNDED THROUGH ACE-SPED FUND**			
1	Proposed Supply and Installation of Independent Solar supply for Ace-Sped office & Solar PV Control instrumentation safety module to ACE-SPED Centre.	That the Contract for Proposed Supply and Installation of Independent Solar supply for Ace-Sped office & Solar PV Control instrumentation safety module to ACE-SPED Centre be awarded to **Messrs Faxco Nigeria Limited** at the cost of **₦ 17,197,355.50** and a completion period of **4 Weeks**	That approval be granted for the Award of the Contract	C APPROVED
D	**PROJECTS WHICH FUNDS SHALL BE DRAWN FROM INTERNALLY GENERATED REVENUE (IGR) OF THE UNIVERSITY**			

PROCUREMENT AND INSTALLATION OF SUB-SYSTEM COMPONENTS FOR PV MINI-GRID

UNIVERSITY OF NIGERIA, NSUKKA CAMPUS

BILLS OF QUANTITES

PREPARED BY

Physical Planning Unit
University of Nigeria
Nsukka

OCTOBER, 2023.

INDEPENDENT SOLAR SUPPLY FOR FOUR ACE-SPED
UNIVERSITY OF NIGERIA NSUKKA

TEM	DESCRIPTION	QTY	UNIT	RATE	AMOUNT
A	Solar panels 350w	8	No	166400	1,331,200.00
B	MPPT Charge controller 30A	4	No	136500	546,000.00
C	Rolls of 1.5mm flexible cable 4-cores	3	No	188500	565,500.00
D	2KVA Inverters	4	No	494000	1,976,000.00
E	200AH Deep cycle batteries	8	No	331500	2,652,000.00
F	Load side switches	4	No	32500	130,000.00
G	Panel side switches	4	No	19500	78,000.00
H	Lighting points	10	No	6760	67,600.00
J	Sockt outlet points	20	No	6240	124,800.00
K	Rolls of 1.5mm cable	3	No	97500	292,500.00
L	Accessories	1	No	156000	156,000.00
M	Logistics	1	No	1187940	1,187,940.00
	TO COLLECTION				**9,107,540.00**

PV CONTROL INSTRUMENTATION SAFETY MODULE

TEM	DESCRIPTION	QTY	UNIT	RATE	AMOUNT
A	Supply of solar PV Control instrumentation absolute safety module	1	set	6890000	6,890,000.00
	TO COLLECTION				6,890,000.00
	COLLECTION				
	PAGE 1				9,107,540.00
	PAGE 2				6,890,000.00
	SUB-TOTAL				15,997,540.00
	ADD VAT 7.5%				1,199,815.50
	TOTAL CARRIED TO FORM OF TENDER				**17,197,355.50**